STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 10/ 14/ 04
CONTRACT NUMBER 07-206024
LOCATI ON 07-LA-2-17.8/82.0

IN LOS ANGELES COUNTY AT VARI QUS
LOCATI ONS

CONSTRUCT METAL BEAM GUARD RAI LS

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%
PROPGOSALS | SSUED 15 FUND TOTAL HB1 3, 747,000

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

RR | NVOCLVEMENT 10/ 18/ 04
CONTRACT CODE 'B '
32 CONTRACT | TEMS

FEDERAL Al D ACST- X037- (123)E
PHG X027- (123) E

TOTAL NUMBER OF WORKI NG DAYS 166
PERCENT UNDER EST 18. 88

NUMBER OF Bl DDERS 3 ENG NEERS EST 4,810, 000.00 AMOUNT UNDER 908, 252. 79
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 3,901, 747. 21 3 C AND W CONSTRUCTI ON

SPECI ALTI ES | NC

B) 166 DAYS X 8900 2419 PALMA DRI VE

A+B) 5,379, 147. 21 VENTURA CA 93003

2 A 4,794, 367. 80 2 MODERN ALLOYS | NC

B) 160 DAYS X 8900

A+B) 6, 218, 367. 80

11172 WESTERN AVENUE
STANTON CA 90680

3 A 5,222, 225. 00 1 CORAL CONSTRUCTI ON COVPANY

B) 336 DAYS X 8900 P O BOX 347

A+B) 8,212, 625. 00 W LSONVI LLE OR 97070

805 642-0204
00256795
FAX 805 642-5141

714 893-0551
00652040
FAX 714 895-9924

503 682-2252
00332441
FAX 503 682-0110



07-206024 Bl D245

07-LA-2-17 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 14/ 04 10/ 18/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY I TEMS 20 THRU 23 (PORTI ON)
LI NCOLN CA
GLOBAL ENVI RONMENTAL NETWORK | TEM 18 (PORTI ON)
FOUNTAI N VALLEY CA
J F C ELECTRIC INC | TEM 31 (PORTI ON)
LOS ANGELES CA
K R C SAFETY COVPANY | NC ITEMS 5, 6, 8 AND 10 (PORTI ON)
VI SALI A CA
NYE AND NELSON I TEMS 17 THRU 19 (PORTI ON)
VENTURA CA
STERNDAHL ENTERPRI SES | NC | TEM 7 ( PORTI ON)

SUN VALLEY CA

THOVAS AND PRATT I TEM 1 (PORTI ON)
PI NOLE CA



07-206024
07-LA-2-17
10/ 14/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 18/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALMEX ENG NEERI NG
Rl VERSI DE CA

H GH LI GHT ELECTRI C
RI VERSI DE CA

K R C SAFETY
VI SALI A CA

Bl DDER | D NAME AND ADDRESS

ASPHALT, M SCELLANEQUS AREAS AND DI KE ( PORTI ON)

MODI FY SI GNAL ( PORTI ON)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

J F L ELECTRIC INC
8257 COVPTON AVENUE
LOS ANGELES CA

STATEW DE SAFETY AND SI GNS | NC

P O BOX 1440

Pl SMO BEACH CA 93444

| TEMS 20 THRU 23 ( PARTI AL)

| TEMS 26 AND 31 ( PARTI AL)

ITEMS 5, 6 AND 8 THRU 10 ( PARTI AL)



07-206024 Bl D245

07- LA-2-17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 14/ 04 10/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 865. 00* 5, 865. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 76, 504. 51* 76, 504. 51
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 320. 00* 1, 320. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 43, 008. 00* 43, 008. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 46, 000. 00* 46, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 313, 419. 00* 313, 419. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 720 115. 00 82, 800. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 130 258. 00 33, 540. 00
9 033548 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 2 6, 200. 00 12, 400. 00
10 033549 TEMPORARY CHANNELI| ZER EA 140 51.75 7, 245. 00
( SURFACE MOUNTED)
11 150662 REMOVE METAL BEAM GUARD RAI LI NG M 8, 130 28. 63 232, 761. 90
12 150771 REMOVE ASPHALT CONCRETE DI KE M 6, 380 38. 68 246, 778. 40
13 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 170 8. 26 1, 404. 20
14 152380 RELOCATE CHAI N LI NK FENCE M 75 72.72 5, 454. 00
15 153210 REMOVE CONCRETE M 340 17.71 6, 021. 40
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 250 317. 15 79, 287. 50
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 314. 00* 4,314.00
19 198001 | MPORTED BORROW VB 530 299. 64 158, 809. 20
20 390103 ASPHALT CONCRETE ( TYPE B) TONN 440 351. 00 154, 440. 00
21 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 1, 590 74.18 117, 946. 20
AREA)
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 5, 550 32.77 181, 873. 50
23 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 2, 350 32. 77 77, 009. 50
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.9 3, 524. 00 13, 743. 60
25 731502 M NOR CONCRETE (M SCELLANEQUS VB 20 493. 00 9, 860. 00
CONSTRUCTI ON)
26 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 5, 770 76. 99 444, 232. 30
27 832061 METAL BEAM GUARD RAI LI NG M 1, 930 61. 00 117, 730. 00
(2.1 M WOOD PCST)
28 839559 TERM NAL SYSTEM ( TYPE ET) EA 250 1, 550. 00 387, 500. 00
29 839565 TERM NAL SYSTEM ( TYPE SRT) EA 160 1, 800. 00 288, 000. 00
30 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 130 520. 00 67, 600. 00
31 861502 MODI FY S| GNAL LS LUMP SUM 4, 600. 00* 4, 600. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 630, 280. 00* 630, 280. 00
A) 3,901, 747. 21

B) 16 DAYS X 8900

A+B) 5,379, 147. 21



07- 206024 Bl D245

07-LA-2-17 SUMMARY OF REMAINING BIDDERS PAGE 5

10/ 14/ 04 10/ 18/ 04

| TEM SECOND THI RD
Bl D AMOUNT Bl D AMOUNT
1 8, 000. 00* 8000. 00 8, 000. 00* 8000. 00
2 191, 000. 00* 191000. 00 75, 000. 00* 75000. 00
3 3, 600. 00* 3600. 00 3, 410. 00* 3410. 00
4 71, 100. 00* 71100. 00 40, 000. 00* 40000. 00
5 49, 700. 00* 49700. 00 50, 000. 00* 50000. 00
6 765, 000. 00* 765000. 00 759, 000. 00* 759000. 00
7 45. 00 32400. 00 50. 00 36000. 00
8 125. 00 16250. 00 175. 00 22750. 00
9 9, 500. 00 19000. 00 6, 000. 00 12000. 00
10 30. 00 4200. 00 30. 00 4200. 00
11 41. 60 338208. 00 30. 00 243900. 00
12 22. 20 141636. 00 28. 00 178640. 00
13 72.10 12257. 00 80. 00 13600. 00
14 60. 00 4500. 00 100. 00 7500. 00
15 37.00 12580. 00 60. 00 20400. 00
16 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00
17 138. 00 34500. 00 160. 00 40000. 00
18 4,500. 00* 4500. 00 4, 500. 00* 4500. 00
19 98. 00 51940. 00 160. 00 84800. 00
20 285. 00 125400. 00 320. 00 140800. 00
21 100. 00 159000. 00 67.50 107325. 00
22 30. 75 170662. 50 30. 00 166500. 00
23 30. 75 72262. 50 30. 00 70500. 00
24 8, 000. 00 31200. 00 6, 000. 00 23400. 00
25 1, 350. 00 27000. 00 2,500. 00 50000. 00
26 116. 34 671281. 80 160. 00 923200. 00
27 70. 00 135100. 00 160. 00 308800. 00
28 2, 680. 00 670000. 00 3, 200. 00 800000. 00
29 1, 900. 00 304000. 00 2, 900. 00 464000. 00
30 743. 00 96590. 00 650. 00 84500. 00
31 6, 500. 00* 6500. 00 4,500. 00* 4500. 00
32 515, 000. 00* 515000. 00 425, 000. 00* 425000. 00
TOT A) 4,794, 367. 80 A) 5,222, 225. 00
B) 160 DAYS X 8900 B) 336 DAYS X 8900
A+B) 6, 218, 367. 80 A+B) 8,212, 625. 00



